
TFC Contract No. 18-100-000 
Holt Engineering, Inc. 

Assignment No. 3 
Project No. 16-011-5550 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
HOLT ENGINEERING, INC. 

TFC CONTRACT N0.18-100-000 

ASSIGNMENT NO. 3 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 3 
(hereinafter refen-ed to as "Assignment No. 3" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter refen-ed to as "TFC") and Holt Engineering, Inc., located at 2220 Barton Skyway, 
Austin, Texas 7804 (hereinafter refen-ed to as "PSP") (TFC and PSP are hereinafter referred to 
individually as a "Pmiy" or collectively as "Parties"), to be effective on the Effective Date (as 
defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing construction material testing on the Disaster Recovery 
Operations ("DROC") chillers and pump house foundation pad and on the Dr. Bob Glaze 
Laboratory ("DBGL") Acid Waste Neutralization ("AWN") containers foundation pad and 
subgrade. Services shall include but are not limited to: (i) tests to include subgrade compaction; 
and (ii) concrete strength tests (hereinafter refen-ed to as the "Project"), as fmiher depicted in 
"Exhibit A-3," PSP's IDIQ Assignment No. 3 Proposal's dated August 24, 2019 and August 25, 
2019, attached hereto and incorporated herein for all purposes and consisting of thi1ieen ( 13) 
pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 3 shall be 
completed no later than December 31, 2019, unless te1minated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 3. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 3. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 3 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 
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TFC Contract No. 18-100-000 
Holt Engineering, Inc. 

Assignment No. 3 
Project No. 16-011-5550 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 3 shall not 
exceed the sum of Ten Thousand Eighty-Five and 76/100 Dollars ($10,085.76). No more 
frequently than once per month, PSP shall submit a Pay Application to TFC for services performed 
and reasonable and necessary costs and expenses incurred through the last day of the previous 
month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the 
Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 3, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-3." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their perfmmance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be umeasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-100-000 
Holt Engineering, Inc. 

Assignment No. 3 
ProjectNo. 16-011-5550 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a paiiicular paii of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION 

By: ___________ _ 

Mike Novak 

Executive Director 

Date of execution: 

~ Dir 

~ DED 

-------

HOLT ENGINEERING, INC. 

Linda Holt 

President 

Date of execution: ----------
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EXHIBIT A-3 

TFC Contract No. 18-100-000 
Holt Engineering, Inc. 

Assignment No. 3 
Project No. 16-011-5550 

PSP'S IDIQ ASSIGNMENT NO. 3 PROPOSAL'S DATED AUGUST 24 & 25, 2019. 
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TFC Contract No. 18-100-000 

L GEOTECHNICAL ENGINEERING 
DRILLING & SAMPLING 
FOUNDATION DESIGN ENGINEERING, INC. 

Texas Facilities Commission 
1711 San Jacinto Blvd. 
Austin, Texas 78701 

Attn: Mr. Kevin Sandberg 

25 April 2019 

Re: Cost Estimate for Materials Testing and Observation 
TFC 16-17 DM HHSC Bldg. Project (DBGL). 
4900 Lamar Blvd. 
Austin, Texas 78751 

Dear Mr. Sandberg 

Assignment No. 3 

CONSTRUCTION OBSERVATION 
LABORATORY TESTING 

MATERIALS TESTING 

Thank you for the opportunity to provide a cost estimate for the Materials Testing and Observation at the above 
referenced project. This estimate is based on project plans and our firm's unit fee schedule. The scope of our 
services includes the items checked below. Items not checked are excluded from the scope. 

Scope of Services 

/ 
pl Laboratory Testing - Includes proctors, sieves, Atterberg limits, lime/pH series curves and permeabilities as 

per specified or requested. Samples of subgrade and each type of backfill material will be picked up on-site 
or from designated borrow sites and transported to the lab for testing. Please allow a minimum of 7 working 
days for test results. 

/Moisture/Density Field Testing - Includes moisture/density testing on subgrade, select fill, roadway base, 
and utility trench backfill. Tests will be made on each lift of fill prior to placement of any subsequent lifts. 
The technician will verify that appropriate proctor is being used and that material used as fill (including 
select fill or roadway base) meets any written requirements in the plans and specifications. For lime 
stabilized subgrades, field sieves are performed to ensure gradation requirements are met. 

o Visual Observation of Proof Rolling - Includes continuous observation of proof rolling, verification of 
removal of soft or unstable material and verification that equipment used is per plans and specifications. 

o Pier Observation - Includes full-time monitoring during pier hole drilling to verify bearing strata, depth of 
penetration, pier depth, pier shaft diameter, bell size (if applicable), verification of rebar size and number of 
bars, cleanliness and plumbness of hole, groundwater observations, time of concrete placement and making 
concrete test cylinders. Pier layout and elevations should be verified by an independent surveyor. 

o Voided Beam Observations - Includes verification of correct minimum thickness of voids below the 
perimeter beams and measurements of carton forms. 

/Pre-Pour Inspections and Concrete Testing - Includes a pre-pour verification of beam and footing 
excavations for cleanliness and reinforcement clearances, sizes, spacing, grade of steel and observation of 
concrete during placement including slump tests, air content, temperature and making test cylinders. Test 
cylinders will be made at each 50 cubic yards or fraction thereof on each day's pour or as specified in the 
plans. Test cylinders will be picked up and transported to the testing laboratory the following day after 
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TFC Contract No. 18-100-000 

Mr. Kevin Sandberg 
TFC 16 - 17 DM HHSC Bldg. Project (DBGL) 

ExhibitA-3 Assignment No. 3 

25 April 2019 

concrete is placed and cylinders broke at 7 days and 28 days or as specified in the plans. Unless job control 
is specified, concrete that is delivered to the job and is out of specifications will not be accepted or rejected 
by the engineering technician. The Contractor will be notified of deficiencies immediately and it will be 
his/her responsibility to accept or reject. If job control is specified, then the technician will take 
responsibility of accepting or rejecting the delivered concrete which includes controlling the amount of 
water added to the concrete truck. 

o Structural Steel Inspection - Includes on-site inspection by an AWS Certified Welding Inspector of 
structural elements, welding, high strength bolt testing, framing connections and certification of welders. 
Does not include plant or fabrication inspections. 

o Observation of Roof Decking - Includes verifying nail patterns and proper plywood used as per plans and 
specifications. 

o Clay Liner Observation and Testing - Includes laboratory testing of clay liner material suitability (proctors, 
P.I.'s, sieves, permeabilities) prior to placement, monitoring during placement of lift thicknesses, field 
density testing and full-time observation during construction as directed by the project plans and 
specifications. 

o Geosynthetic Observation and Testing - Includes subgrade observation, panel deployment, seaming 
observation, non-destructive testing as per the project specifications. Full-time observation may be 
required. 

o Observation of Fire Proofing - Includes thickness measurements, density and adhesion and cohesion testing. 

o Observation of Wood Trusses - Includes verifying trusses are per plans, hardware, checking repairs to 
damaged trusses match engineers repair specifications and checking cross bracing. 

o Asphalt Testing - Includes obtaining grab samples from the batch during each day's placement or as 
specified in the plans. Bag samples will be transported to an outside accredited lab for testing extraction, 
gradation, specific gravity and HVEEM stability. Our firm will cut cores within the following week and 
verify thickness and bulk specific gravity. 

o Masonry - Verifying on-site mix proportions and making and testing compressive strength of 2 x 2 mortar 
cubes and 3x6 grout prisms as per plans and specifications. 

o Through Penetration Firestopping. 

2220 Barton Skyway• Austin, Texas• 78704 •Ph. (512) 447-8166 • J<'ax (512) 447-0852 
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TFC Contract No. 18-100-000 

Mr. Kevin Sandberg 

ExhibitA-3 Assignment No. 3 

25 April 2019 
TFC 16 - 17 DM HHSC Bldg. Project (DBGL) 

Written reports will be provided that will include work performed, date, time and location of all tests and other 
pertinent information. Any test failures will be reported to the Contractor/Owner within 24 hours. All testing 
reports will be reviewed and signed by a qualified project manager. 

Attached is an itemized cost estimate for the materials testing services listed above. We anticipate final costs to 
range from approximately $3,680.00 to $4,070.00: however, the final cost may be lower or higher depending on 
the Contractor's work schedules, the number of trips to the site, and quantity of tests requested. Overtime 
(weekends, holidays, before 6 am, after 6 pm and greater than 8 hours per day) will be charged at 1.5 times the 
hourly rate. 

It should be noted our testing and observations are conducted on a periodic basis on an "as call as needed" 
basis. With the exception of monitoring pier hole drilling on a continuous basis, a technician will not be on the 
jobsite full time. Our testing and observation services will be dependent on the Contractor and/or Owner 
scheduling the work. We can fulfill the COA Special Inspection check-list, but we will need to be contacted as 
the various items in the check-list are being constructed. All on-site testing services must be scheduled via 
telephone with the office dispatch or through Randy Beaver or another designated on-call employee. In-office 
dispatch is available Monday through Friday 7:00 AM - 5:00 PM at 512-447-8166. Onsite scheduling, 
cancellations, changes or other needs made via text message, voice mail, email, fax or other methods may not be 
honored. 

If you should have any questions regarding this cost estimate, please do not hesitate to call. 

Sincerely, ~ ~ 

Mel Collard 
CMT Estimator 

Client Information and Acceptance: (To be completed by authorized representative and responsible billing party) 

The undersigned agrees to the above scope of work, conditions and is responsible for payment. 

Signature:--------------------- Date: _________ 
1
_
8 
__ 1.,..,0..,,0~_ctit)ttt0~Q~. -

Printed Name: _____________________ Title: , f C contract 
~O· 3 to [ 

. of j\sstv;nnftbdl . ------------
• 'b'

1 
e1'.ecut10Il Alt. Phone/Fax: __________ _ 

Company Name: 

Email Address: 
osa\ is J 

Mailing Address: ee of pro\} 
.i\ ce{ltau 

City/State/Zip: __________ _ 

Billing Address: _ c ___________________ City/State/Zip: __________ _ 

We appreciate the opportunity to submit this proposal and look forward to working with you on this project. 

Enclosures: 

Please call us if we can be of any additional assistance. 

Cost Estimate I Unit Fee Schedule I Project Contact List 

2220 Barton Skyway• Austin, Texas• 78704 •Ph. (512) 447-8166 •Fax (512) 447-0852 

Page 3of13 

Page 3 of 4 

DocuSign Envelope ID: 9BC1C845-5A05-4A18-AF3B-EAF37A4E5AAE



TFC Contract No. 18-100-000 

Mr. Kevin Sandberg 
ExhibitA-3 Assignment No. 3 

25 April 2019 
TFC 16- 17 DM HHSC Bldg. Project (DBGL) 

Payment shall be 
in accordance 
with Section 4.5 
of the Agreement. 

HOLT 

TFC 

THE ATTACHED COST ESTIMATE IS BASED ON THE FOLLOWING CONDITIONS: 

1.. The attached cost estimate will change based on changes or alterations to the scope of services. 
Additional costs may be incurred 1i r testing that 12. ils or does not meet specificatic ns rue must be 
re-tested, consultation with the Architect, Structural Engineer, and/or Contractor, Client or other 
representative, or for other changes or alterations to the scope of services that were not disclosed or 
presented at the time of this cost estimate being issued. 

2. Items and costs provided in the cost estimate may be moved between the various work elements to 
accommodate the overall project budget. 

3. P-&yment--i.-s-ffil~witht1t-.W-dttys-Net-&em-tlate-0Hnwiee:--It-1.s-tlte-€iient"s--respunsrbititytu-repurt 

-eiHing-el'fflrs-i:-lrutletlttlteiyitpcn-reeeipt:-+IoltEngineering;-fnc:-1s-notrespmTSibl:ei'ur-bittirrg-errors 

nM-reportedwithi.rr3e-days-uftriiimg: 

4. Scheduling, canceling and dispatch for on-site testing is only accepted/processed via phone with a 
company employee. Our office phone lines are staffed from 7:00 AM to 5:00 PM at 512-447-8166 
Monday through Friday with exception for some Holidays. In the event scheduling must be done 
outside of these hours, our Laboratory Supervisor, Randy Beaver, is available at 512-848-3647. 
Scheduling requests, changes, or cancelations will not be accepted via text message, voice mail, 
email, standard mail, fax or other means. 

5. A minimum of 3 hours will be charged per technician visit to site. Cancellations not made within 4 
hours of a scheduled test will be billed 3 hours of technician time and trip/mileage charge. 

6. Client uoccsrs~ndi that testing and obseivation is net ccntinucus crcsxhausti\e. Cur test'mg aoc 
observation services are meant to aid in reducing, not eliminating, project risk. Holt is not 
responsible for the Contractor's means and methods, quality and completeness of work or adherence 
to the project documents. 

7. If lot fill compaction testing is rei; uested, a separate Lot Fill Agreement for Testing Lot Fills will be 
required. We have attached this document for your authorization 
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H~·oa1~ahNLifiU~JbJbRlNG9 INGibitA-3 2220 BARTON SKYWAY -Aus1'1~.9TE'Xlfilo·'fa7o4 
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COST ESTIMATE 

Date: April 25, 2019 

Project: TFC 16- 17 DM HHSC Bldg. Project(DBGL) 
4900 Lamar Blvd. 
Austin, Texas 78751 

Client: Texas Facilities Commission 
1711 San Jacinto Blvd. 
Austin, Texas 78701 

Contact: Mr. Kevin Sandberg 

Cost Estimate for Materials Testing, Inspection, and Observation Services 

Quantity Cost per Each Total Cost: 

Laboratory Testing of Soils: 
Moisture Density Relationship (Proctor) 2 $235.00 $470.00 
Atterberg Limits 2 $90.00 $180.00 
Sieve Analysis (Dry Gradation) 2 $100.00 $200.00 
Minus 200 2 $55.00 $110.00 
Technician Rate - Per Hour (3hr. Minimum* 6 $75.00 $450.00 
Miles 30 $0.75 $22.50 

Subtotal: laboratory Testing $1,432.50 

Field Density Testing: 
Technician Rate - Per Hour (3hr. Minimum* 9 $75.00 $675.00 
Density Tests w/Nuclear Guage 9 $24.00 $216.00 
Miles 45 $0.75 $33.75 

Subtotal: Moisture Density Testing $924.75 

Reinforcing Steel Inspection: 
Technician Rate - Per Hour (3hr. Minimum* 4 $75.00 $300.00 
Miles 15 $0.75 $11.25 

Subtotal: Reinforcing Steel Inspection $311.25 

Concrete Testing: 
Technician Rate - Per Hour (3hr. Minimum* 9 $75.00 $675.00 
Miles 30 $0.75 $22.50 
Compression Test Cylinders ( 4 x 8) 10 $27.00 $270.00 

$967.50 
Engineer: 

Engineer - Regular Hours 1 $165.00 $165.00 

Subtotal: Engineer $165.00 

Administration Costs: 
Administration Fee - 2% of Monthly Invoice $3,801.00 2.00% $76.02 

1 of2 Cost Estimate Provided By: Randy Beaver - Direct Phone: 512-848-3647 - Email: r.beaver@holteng.com 
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Subtotal: Administrative Fees $76.02 

Total Estimate Amount for Services Indicated: $3,877.02 

2 of2 Cost Estimate Provided By: Randy Beaver - Direct Phone: 512-848-3647 - Email: r.beaver@holteng.com 
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TFC Contract No. 18-100-000 

GEOTECHNICAL ENGINEERING 
DRILLING & SAMPLING 
FOUNDATION DESIGN 

ExhibitA-3 

L 
24 April 2019 

Texas Facilities Commission 
1711 San Jacinto Blvd. 
Austin, Texas 78701 

Attn: Mr. Kevin Sandberg 

Re: Cost Estimate for Materials Testing and Observation 
(DROC) TFC 16- 17 DM HHSC Bldg. Project. 
1001 West North Loop 
Austin, Texas 78756 

Dear Mr. Sandberg 

Assignment No. 3 

CONSTRUCTION OBSERVATION 
LABORATORY TESTING 

MATERIALS TESTING 

Thank you for the opportunity to provide a cost estimate for the Materials Testing and Observation at the above 
referenced project. This estimate is based on project plans and our firm's unit fee schedule. The scope of our 
services includes the items checked below. Items not checked are excluded from the scope. 

/ Scope of Services 

/ Laboratory Testing - Includes proctors, sieves, Atterberg limits, lime/pH series curves and permeabilities as 
per specified or requested. Samples of subgrade and each type of backfill material will be picked up on-site 
or from designated borrow sites and transported to the lab for testing. Please allow a minimum of 7 working 

j1iYS for test results. 

;/ Moisture/Density Field Testing - Includes moisture/density testing on subgrade, select fill, roadway base, 
and utility trench backfill. Tests will be made on each lift of fill prior to placement of any subsequent lifts. 
The technician will verify that appropriate proctor is being used and that material used as fill (including 
select fill or roadway base) meets any written requirements in the plans and specifications. For lime 
stabilized subgrades, field sieves are performed to ensure gradation requirements are met. 

o Visual Observation of Proof Rolling - Includes continuous observation of proof rolling, verification of 
removal of soft or unstable material and verification that equipment used is per plans and specifications. 

o Pier Observation - Includes full-time monitoring during pier hole drilling to verify bearing strata, depth of 
penetration, pier depth, pier shaft diameter, bell size (if applicable), verification of rebar size and number of 
bars, cleanliness and plumbness of hole, groundwater observations, time of concrete placement and making 
concrete test cylinders. Pier layout and elevations should be verified by an independent surveyor. 

o Voided Beam Observations - Includes verification of correct minimum thickness of voids below the 
perimeter beams and measurements of carton forms. 

~e-Pour Inspections and Concrete Testing - Includes a pre-pour verification of beam and footing 
excavations for cleanliness and reinforcement clearances, sizes, spacing, grade of steel and observation of 
concrete during placement including slump tests, air content, temperature and making test cylinders. Test 
cylinders will be made at each 50 cubic yards or fraction thereof on each day's pour or as specified in the 
plans. Test cylinders will be picked up and transported to the testing laboratory the following day after 
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TFC Contract No. 18-100-000 ExhibitA-3 Assignment No. 3 

Mr. Kevin Sandberg 24 April 2019 
(DROC) TFC 16 - 17 DM HHSC Bldg. Project 

concrete is placed and cylinders broke at 7 days and 28 days or as specified in the plans. Unless job control 
is specified, concrete that is delivered to the job and is out of specifications will not be accepted or rejected 
by the engineering technician. The Contractor will be notified of deficiencies immediately and it will be 
his/her responsibility to accept or reject. If job control is specified, then the technician will take 
responsibility of accepting or rejecting the delivered concrete which includes controlling the amount of 
water added to the concrete truck. 

o Structural Steel Inspection - Includes on-site inspection by an AWS Certified Welding Inspector of 
structural elements, welding, high strength bolt testing, framing connections and certification of welders. 
Does not include plant or fabrication inspections. 

o Observation of Roof Decking - Includes verifying nail patterns and proper plywood used as per plans and 
specifications. 

o Clay Liner Observation and Testing - Includes laboratory testing of clay liner material suitability (proctors, 
P.I.'s, sieves, permeabilities) prior to placement, monitoring during placement of lift thicknesses, field 
density testing and full-time observation during construction as directed by the project plans and 
specifications. 

o Geosynthetic Observation and Testing - Includes subgrade observation, panel deployment, seaming 
observation, non-destructive testing as per the project specifications. Full-time observation may be 
required. 

o Observation of Fire Proofing - Includes thickness measurements, density and adhesion and cohesion testing. 

o Observation of Wood Trusses - Includes verifying trusses are per plans, hardware, checking repairs to 
damaged trusses match engineers repair specifications and checking cross bracing. 

o Asphalt Testing - Includes obtaining grab samples from the batch during each day's placement or as 
specified in the plans. Bag samples will be transported to an outside accredited lab for testing extraction, 
gradation, specific gravity and HVEEM stability. Our firm will cut cores within the following week and 
verify thickness and bulk specific gravity. 

o Masonry - Verifying on-site mix proportions and making and testing compressive strength of 2 x 2 mortar 
cubes and 3x6 grout prisms as per plans and specifications. 

o Through Penetration Firestopping. 

Page 2 of 4 
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TFC Contract No. 18-100-000 ExhibitA-3 Assignment No. 3 

Mr. Kevin Sandberg 24 April 2019 
(DROC) TFC 16 - 17 DM HHSC Bldg. Project 

Written reports will be provided that will include work performed, date, time and location of all tests and other 
pertinent information. Any test failures will be reported to the Contractor/Owner within 24 hours. All testing 
reports will be reviewed and signed by a qualified project manager. 

Attached is an itemized cost estimate for the materials testing services listed above. We anticipate final costs to 
range from approximately $5,900.00 to $6,520.00:: however, the final cost may be lower or higher depending on 
the Contractor's work schedules, the number of trips to the site, and quantity of tests requested. Overtime 
(weekends, holidays, before 6 am, after 6 pm and greater than 8 hours per day) will be charged at 1.5 times the 
hourly rate. 

It should be noted our testing and observations are conducted on a periodic basis on an "as call as needed" 
basis. With the exception of monitoring pier hole drilling on a continuous basis, a technician will not be on the 
jobsite full time. Our testing and observation services will be dependent on the Contractor and/or Owner 
scheduling the work. We can fulfill the COA Special Inspection check-list, but we will need to be contacted as 
the various items in the check-list are being constructed. All on-site testing services must be scheduled via 
telephone with the office dispatch or through Randy Beaver or another designated on-call employee. In-office 
dispatch is available Monday through Friday 7:00 AM - 5:00 PM at 512-447-8166. Onsite scheduling, 
cancellations, changes or other needs made via text message, voice mail, email, fax or other methods may not be 
honored. 

If you should have any questions regarding this cost estimate, please do not hesitate to call . 

Since<ely',;11,L ~ 
Mel Collard 
CMT Estimator 

Client Information and Acceptance: (To be completed by authorized representative and responsible billing party) 

The undersigned agrees to the above scope of work, conditions and is responsible for payment. 

Signature:----------------------- Date: _ _ _______ ___,.,.-----
. C Contract 

Printed Name: Title: t Na 3 to 'fF 
f Assignroen , 

Company Name: by ex,ecntion ° Phone: ______ _______ _ 

f roposal is 
Email Address: j\eeeptance o P Alt. Phone/Fax: __________ _ 

Mailing Address: JS-100-000. City/State/Zip: _______ __ _ 

Billing Address: City/State/Zip: __________ _ 

We appreciate the opportunity to submit this proposal and lookfotward to working with you on this project. 
Please call us if we can be of any additional assistance. 

Enclosures: Cost Estimate I Unit Fee Schedule I Project Contact List 

Page 3 of 4 
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TFC Contract No. 18-100-000 ExhibitA-3 Assignment No. 3 

Mr. Kevin Sandberg 24 April 2019 
(DROC) TFC 16- 17 DM HHSC Bldg. Project 

Payment shall be 
in accordance 
with Section 4.5 
of the Agreement. 

HOLT 

TFC 

THE ATTACHED COST ESTIMATE IS BASED ON THE FOLLOWING CONDITIONS: 

1. The attached cost estimate will change based on changes or alterations to the scope of services. 
Additional costs may be incurred for testing that fails or does not meet specifications and must be 
re-tested, consultation with the Architect, Structural Engineer, and/or Contractor, Client or other 
representative, or for other changes or alterations to the scope of services that were not disclosed or 
presented at the time of this cost estimate being issued. 

2. Items and costs provided in the cost estimate may be moved between the various work elements to 
accommodate the overall project budget. 

3. -l2a¥100At-i..s-400.-within--JO.-day-s-Ntlt-.f.r-01n-0ate--Of-imeiee-.-l~-i:s-4he-Glteftt-'s-f~ttity-t6-fept'rt: 

mHi-ng-errors--tmmecli11tely-ttpon-reeeipt~-Hott-Engineering;-fuc:-is-11otTesponsibie-furunii:np;errurs 

ootrep6Heti-wi~in-3&tl-.t~of-billing. 

4. Scheduling, canceling and dispatch for on-site testing is only accepted/processed via phone with a 
company employee. Our office phone lines are staffed from 7:00 AM to 5:00 PM at 512-447-8166 
Monday through Friday with exception for some Holidays. In the event scheduling must be done 
outside of these hours, our Laboratory Supervisor, Randy Beaver, is available at 512-848-3647. 
Scheduling requests, changes, or cancelations will not be accepted via text message, voice mail, 
email, standard mail, fax or other means. 

5. A minimum of 3 hours will be charged per technician visit to site. Cancellations not made within 4 
hours of a scheduled test will be billed 3 hours of technician time and trip/mileage charge. 

6. Client understands that testing and observation is not continuous or exhaustive. Our testing and 
observation services are meant to aid in reducing, not eliminating, project risk. Holt is not 
responsible for the Contractor's means and methods, quality and completeness of work or adherence 
to the project documents. 

7. If lot fill compaction testing is requested, a separate Lot Fill Agreement for Testing Lot Fills will be 
required. We have attached this document for your authorization. 

Page 4 of 4 
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TFC Contract No. 18-100-000 ExhibitA-3 

HOLT ENGINEERING. INC. 
Assignment No. 3 

2220 BARTON SKYWAY - AUSTrN, TEXAS 78704 
512-447-8166 PHONE I 512-447-0852 FAX 

COST ESTIMATE 

Date: April 24, 2019 

Project: (DROC) TFC 16 -17 DM HHSC Bldg. Project 
1001 West North Loop 
Austin, Texas 78756 

Client: Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto Blvd. 
Austin, Texas 78701 

Contact: Mr. Kevin Sandberg 

Cost Estimate for Materials Testing, Inspection, and Observation Services 

Quantity Cost per Each Total Cost: 

Laboratory Testing of Soils: 
Moisture Density Relationship (Proctor) 2 $235.00 $470.00 
Atterberg Limits 2 $90.00 $180.00 
Sieve Analysis (Dry Gradation) 2 $100.00 $200.00 

Minus 200 2 $55.00 $110.00 
Technician Rate - Per Hour (3hr. Minimum* 6 $75.00 $450.00 
Miles 15 $0.75 $11.25 

Subtotal: Laboratory Testing $1,421.25 

Field Density Testing: 
Technician Rate - Per Hour (3hr. Minimum* 15 $75.00 $1,125.00 
Density Tests w/Nuclear Guage 15 $24.00 $360.00 
Miles 75 $0.75 $56.25 

Subtotal: Moisture Density Testing $1,541.25 

Reinforcing Inspection: 
Technician Rate - Per Hour (3hr. Minimum* 9 $75.00 $675.00 
Miles 45 $0.75 $33.75 

Subtotal: Reinforcing $708.75 

Concrete Testing: 
Technician Rate - Per Hour (3hr. Minimum* 24 $75.00 $1,800.00 
Miles 21 $0.75 $15.75 
Compression Test Cylinders ( 4 x 8) 10 $27.00 $270.00 

Subtotal: Concrete Testing $2,085.75 

Engineer: 
Engineer - Regular Hours 2 $165.00 $330.00 

Subtotal: Engineer $330.00 

1 of2 Cost Estimate Provided By: Randy Beaver- Direct Phone: 512-848-3647 - Email: r.beaver@holteng.com 
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TFC Contract No. 18-100-000 ExhibitA-3 

HOLT ENGINEERING, INC. 

Administration Costs: 

Assignment No. 3 

2220 BARTON SKYWAY - AUSTIN, TEXAS 7870 4 
512-447-8166 PHONE I 512- 447-0852 FAX 

Administration Fee - 2% of Monthly Invoice $6,087 .00 2.00% $121.74 

Subtotal: Administrative Fees $121.74 

Total Estimate Amount for Services Indicated: $6,208 .74 

2 of 2 Cost Estimate Provided By: Randy Beaver - Direct Phone: 512-848-3647. - Email: r.beaver@lwlte11g.com 
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TFC Contract No. 18-100-000 ExhibitA-3 Assignment No. 3 

FEE SCHEDULE 

MATERIALS TESTING AND INSPECTION 
June 2018 

Laboratory Testing (Soils): 
Moisture/Density Relationship (Proctor) ............................................................... $ 
Penneability Test .................................................................................................... $ 
Atterberg Limits ..................................................................................................... $ 
Sieve Analysis (Dry Gradation) .............................................................................. $ 
Minus 200 ............................................................................................................... $ 
Lime Series Curve .................................................................................................. $ 
pH ........................................................................................................................... $ 

Field Density Testing: 
Technician Rate (3 Hour Minimum Charge*) ........................................................ $ 
Density Tests w/Nuclear Gauge ............................................................................. $ 

Pier Inspection: 
Technician Rate (3 Hour Minimum Charge*) ........................................................ $ 
Project Manager Rate ............................................................................................. $ 
Engineer Rate ......................................................................................................... $ 

Concrete Testing: 
Technician Rate (3 Hour Minimum Charge*) ........................................................ $ 
Project Manager Rate ............................................................................................. $ 
Engineer Rate ......................................................................................................... $ 
Compression Test Cylinders (6 x 12) ..................................................................... $ 
Compression Test Cylinders ( 4 x 8) ....................................................... $ 
Mortar Cube ............................................................................................................ $ 
Unit Weight ............................................................................................................ $ 
Grout Samples (Masonry) ...................................................................................... $ 

Structural Steel Inspection: 
A WS Certified Welding Inspector. ......................................................................... $ 
AWS-CAWI ......................................................................................................... $ 
A WS - CWI, NACE Level III ............................................................................... $ 
Ultrasonic Testing ................................................................................................... $ 
HIL Tl Ferroscan ..................................................................................................... $ 
Liquid Penetrant ..................................................................................................... $ 
Radiographic Testing (X-ray) ................................................................................. $ 
Plant Inspection .................................................................................. Expenses+ $ 

Asphalt Testing: 
Coring {Minimum 3 Ea.) ........................................................................................ $ 
Extraction/Gradation .............................................................................................. $ 
Specific Gravity ...................................................................................................... $ 
HVEEM Stability (Set of3) ................................................................................... $ 
Molding Specimens (Set of3) ................................................................................ $ 
Laboratory Density (Set of3) ................................................................................. $ 
Technician Rate (3 Hour Minimum Charge*) ........................................................ $ 

Miscellaneous: 
Overtime is time in excess of 8 hours/day and before 6 A.M. and after 6 P.M. 
Weekends, overtime and holidays are charged at 1.5 times hourly rate. 

235.00/ea. 
365.00/ea. 

90.00/ea. 
100.00/ea. 
55.00/ea. 

265.00/ea. 
38.00/ea. 

75.00/hr. 
24.00/ea. 

75.00/hr. 
117.00/hr. 
165.00/hr. 

75.00/hr. 
117.00/hr. 
165.00/hr. 
31.00/ea. 
27.00/ea. 
26.00/ea. 
61.00/ea. 
25.00/ea. 

105.00/hr. 
70.00/hr. 

191.00/hr. 
Quote/Job 
Quote/Job 
Quote/Job 
Quote/Job 
191.00/hr. 

105.00/ea. 
237.00/ea. 

74.00/ea. 
80.00/ea. 
85.50/ea. 
74.00/ea. 
75.00/hr. 

Administration Costs ..................................................................................... 2% of Monthly Services 
Mileage ................................................................................................................... $ 0.75/mi. 

*WALK-IN'S - Additional I 0% Charge 

*Note: 4-Hour Minimum Charge Outside Austin Area 

'----HQ LT :::::::: 2220 Barton S~yway Austin, Texas 78704 -Ph. (512) 447-8166 Fax (512) 447-0852 
ENCINEERJNC, l~C~ 
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EXIDBIT B-3 

TFC Contract No. 18-100-000 
Holt Engineering, Inc. 

Assignment No. 3 
Project No. 16-011-5550 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

TFC Contract No. 18-100-000 
Holt Engineering, Inc 

Assignment No. 3 
ProjectNo.18-011-5550 

Exhibit B-3 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Randy Beaver (Name) 
Holt Engineering, Inc. (Company) 
2220 Bation Skyway Austin, TX 78704 (Address) 
512-848-3647 (Cell#) 
r.beaver@.holtern!.com (Email) 

B. Subcontractors: NONE (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

1. NONE (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

2. NONE (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. NONE (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with all 2018 JDJQ's 
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